SOFTWARE DEVELOPMENT PROPOSAL

IDLE Marketplace Platform Development

A responsive React.js web app, iOS and Android apps, a shared backend and an admin portal, with Reels, member payments, deposits, identity checks and QR handoffs.

01 Project overview and understanding

IDLE is a social-first local marketplace built on a simple idea: no one and nothing should have to sit idle. It connects neighbors and local businesses for rentals, services and local opportunities.

Members can rent out unused tools, goods and space, offer their skills and time, and find trusted help nearby. IDLE earns recurring revenue from membership subscriptions rather than taking a commission on transactions between members. The planned launch market is a controlled pilot in the Dallas–Fort Worth area.

01

Discover

Browse local listings, people and businesses by category, area and map.

02

List and earn

Publish services and rentals with photos, pricing, availability and terms.

03

Connect

Book, pay securely, hand off with a QR code and share local Reels.

> **What this proposal covers.** The complete IDLE platform with all core features: web application, iOS and Android apps, shared backend and admin portal, including social Reels, member payments and deposits, identity verification, QR handoffs, subscriptions, analytics, AI support, enterprise operations and a third-party tools marketplace. Later enhancements are listed as future scope.

02 Proposed development approach

We will build a production-quality platform in clear milestones, with a working demo at the end of each one.

1. **Start from the existing design**
   We will review and polish IDLE's current concept designs and brand, not redesign from scratch.
2. **Agree on scope before building**
   The final feature list and acceptance criteria are confirmed in writing before development begins.
3. **Build once, ship everywhere**
   One shared backend and one cross-platform codebase for iOS and Android, with shared design and logic packages in a single repository.
4. **Keep important rules on the server**
   Payments, subscription access and data permissions are enforced by the backend, so they cannot be bypassed through the apps.
5. **Hand over a platform the client owns**
   Source code, accounts and documentation stay under Luna Enterprises' control.

03 Technology stack

A modern, widely supported stack. The mobile framework, React Native (Expo) or Flutter, will be confirmed with the client at kickoff.

WEB APP AND ADMIN

React.js + TypeScript

Fast, responsive web interface sharing code and patterns with the mobile apps

IOS AND ANDROID

React Native (Expo) / Flutter

One cross-platform codebase for both iOS and Android, lowering build and upkeep cost

BACKEND AND DATABASE

Supabase + PostgreSQL

Managed database, sign-in, storage and server functions with row-level security

PAYMENTS

Stripe Billing, Connect, Identity

Subscriptions, member payments, payouts, deposits and ID checks; card details never touch IDLE's servers

MAPS

Mapbox

Map view of nearby listings using approximate locations

VIDEO

Mux

Reels upload, processing and streaming, with 24-hour expiry

04 Main deliverables

Four connected parts make up the platform. Detailed features are confirmed during scope sign-off.

Web application

React.js · responsive

- Sign-up, login, profiles and verification
- Discovery, search, map view and Reels feed
- Create and manage listings
- Bookings, offers, chat and agreements
- Payments, deposits and subscriptions
- Tools & Resources vendor directory

iOS and Android apps

React Native (Expo) / Flutter · one codebase

- Same core journeys as the web app
- Record and post Reels; photo upload
- QR code handoff and return scanning
- In-app payments and real-time chat
- Push notifications and AI help assistant
- Team dispatch with live location

Backend

Supabase · PostgreSQL · Stripe

- Authentication, profiles and ID checks
- Listings, availability and location search
- Bookings, agreements and QR handoff records
- Payments, payouts, deposits and refunds
- Subscriptions, plan limits and data security
- Business teams, locations and approvals

Admin portal

React.js · admin access only

- Manage users, listings and categories
- Moderate Reels and reported content
- Review payments, refunds and disputes
- View subscriptions and business accounts
- Analytics dashboard and reports
- Support requests and audit log

Core features included

Social Reels
Nearby Reels feed, short video posts, moderation and 24-hour expiry

Member payments
Secure payments between members and provider payouts through Stripe Connect

Deposits and refunds
Security deposit holds, release, refunds and a basic dispute workflow

Identity verification
ID checks for providers and members through Stripe Identity

QR handoffs
Single-use QR codes to confirm pickup and return, with condition photos

Subscriptions
Membership plans, checkout, billing portal and plan-based limits

Business accounts
Business profiles with team seats and basic roles

Reviews and trust
Ratings and reviews after completed bookings; report and block

Analytics and reporting
Owner dashboard for members, plans, revenue and bookings, with exportable reports

AI and support
AI help assistant for members, plus in-app support requests and a help center

Enterprise operations
Task dispatch to team members, live location and ETA during jobs, multi-location inventory and approvals

Third-party marketplace
Tools & Resources directory of vendors, with direct user billing where the vendor supports it

Future scope. A workflow automation engine, background and insurance checks, independent arbitration referrals, seasonal themes and badges, free trials, annual plans and in-app purchase billing, accounting integrations, additional languages, and other enhancements can be scoped and quoted separately.

INCLUDED

- Web application (React.js)
- iOS and Android apps (React Native / Flutter)
- Shared backend with Supabase and Stripe
- Reels, payments, deposits, ID checks and QR handoffs
- Analytics, AI support, enterprise tools and vendor directory
- Admin portal
- Design polish of existing concepts
- Testing, web deployment and handover

Where the final figure lands in the range

The final price within the range depends on the confirmed feature details, how much the existing designs need beyond polish, and the payment and deposit rules agreed with the client.

> **Final scope and acceptance criteria will be agreed before development begins.** The price becomes fixed once both parties sign off the final feature list and acceptance criteria at the end of Milestone 1. Changes requested after that are handled through a written change request with its own estimate. Third-party service fees are not included (Section 08).

App Store and Google Play deployment (store listings, submission and review) is not included in this estimate.

06 Development timeline and key milestones

1

MILESTONE 1

Discovery, design and project setup

WEEK 1

This milestone sets the foundation. We confirm exactly what will be built, finish the visual design from IDLE's existing concepts and prepare the technical environment, so development can start without open questions.

KEY ACTIVITIES

- Review the existing concept designs, brand assets and project documents with the client.
- Polish the key screens for web and mobile: home and discovery, listing detail, listing creation, booking, chat, profile and subscription plans.
- Confirm the final feature list, user roles, subscription plans, launch categories and acceptance criteria.
- Map the main user flows, such as sign-up, publishing a listing, sending a booking request and upgrading a plan.
- Set up the code repository, development and staging environments, and the Supabase and Stripe test accounts.
- Design the database structure and the data security rules.

DELIVERABLES

- ✓ Signed-off scope and acceptance criteria
- ✓ Polished key screens
- ✓ Project plan and working environments

CLIENT INPUT

Design files, logo, account access and scope approval

2

MILESTONE 2

Backend, payments and core marketplace

WEEKS 2–3

We build the shared backend that powers the web app, both mobile apps and the admin portal. All business rules and data protection live here, so every app behaves the same way and private data stays secure.

KEY ACTIVITIES

- Build sign-up, login, password reset and session handling with Supabase Auth.
- Create user and business profiles with photos, descriptions, skills and service area.
- Build listings for services and rentals, with categories, photos, pricing, availability and terms.
- Add keyword, category and location search, using approximate locations to protect member privacy.
- Build booking requests and offers, with clear statuses: requested, countered, accepted and declined.
- Set up Stripe Connect for provider onboarding, member payments and payouts.
- Create single-use QR handoff tokens and booking agreement records.
- Apply row-level security so members can only see and change their own private information.

DELIVERABLES

- ✓ Working backend on the staging environment
- ✓ Secure database with access rules
- ✓ Payments foundation in Stripe test mode

CLIENT INPUT

Approval of plan limits, categories and the payment model

3

MILESTONE 3

Web, mobile apps and social Reels

WEEKS 3–6

With the backend in place, we build the screens people will use. The React.js web app and the iOS and Android apps are developed in parallel and connected to the same backend, so a listing or message created on one appears on all of them.

KEY ACTIVITIES

- Build the responsive React.js web app for desktop, tablet and mobile browsers.
- Build the iOS and Android apps from one cross-platform codebase (React Native with Expo, or Flutter).
- Implement discovery, search with map view, listing detail and listing management.
- Build the Reels feed, recording and upload with Mux, including 24-hour expiry.
- Add QR code scanning for pickup and return, with condition photos.
- Build real-time chat with image sharing, plus push and email notifications.
- Build team dispatch with live location sharing and ETA during active jobs.
- Add the Tools & Resources vendor directory and the AI help assistant.
- Connect every screen to the backend and handle loading, empty and error states.

DELIVERABLES

- ✓ Working web app on staging
- ✓ iOS and Android test builds
- ✓ End-to-end user journeys on all platforms

CLIENT INPUT

Feedback on each demo within two business days

4

MILESTONE 4

Payments, trust and admin portal

WEEKS 5–7

This milestone completes the money and trust features and gives the team the tools to run the platform. Payments and subscription access are checked on the server, so they cannot be bypassed through the apps.

KEY ACTIVITIES

- Configure the agreed subscription plans in Stripe, with Stripe-hosted checkout and a billing portal for members.
- Handle Stripe events for successful payments, renewals, failed payments and cancellations.
- Enforce plan limits, such as the number of active listings, across web and mobile.
- Complete in-app payments, security deposit holds, release and refunds.
- Add identity verification with Stripe Identity, plus reviews, reporting and blocking.
- Build the admin portal for users, listings, Reels moderation, payments and disputes.
- Add business accounts with team seats, multiple locations and approvals.
- Build the owner analytics dashboard, exportable reports, support requests and an admin audit log.

DELIVERABLES

- ✓ Payments, deposits and subscriptions in test mode
- ✓ Identity checks working
- ✓ Admin portal on staging

CLIENT INPUT

Final prices, deposit rules and Stripe account approval

5

MILESTONE 5

Testing, launch preparation and handover

WEEKS 7–8

We test the full platform against the agreed acceptance criteria, fix any issues and deploy the web platform to production. The client receives everything needed to own, run and extend IDLE.

KEY ACTIVITIES

- Test the main features and user journeys on web, iOS and Android devices.
- Test payments, deposits, refunds, QR handoffs, Reels and Stripe events.
- Test sign-in, permissions and data security rules.
- Fix agreed defects and polish the interface based on client review.
- Deploy the web app, admin portal, database and server functions to production.
- Switch Stripe to live mode once the client approves prices and payment terms.
- Hand over the full source code, setup and deployment documentation, and run a walkthrough session.

DELIVERABLES

- ✓ Production web platform
- ✓ Final mobile app builds
- ✓ Source code and documentation

CLIENT INPUT

Acceptance review and sign-off

Week ranges are approximate and are confirmed in the project plan at scope sign-off. App Store and Google Play deployment (store listings, submission and review) is not included.

07 Key assumptions and dependencies

The timeline and estimate assume the following. A delay in any dependency moves the delivery date by a matching amount.

Dependencies on the client

- Design files and the master logo are shared in the first two working days.
- The scope is approved by the end of Week 1.
- Supabase, Stripe, Mux, Mapbox and domain accounts are available when needed.
- Feedback and approvals arrive within two business days.
- Counsel-approved Terms of Use and Privacy Notice are supplied before public launch.

Assumptions to confirm at kickoff

- Plan prices, listing limits and launch categories are approved by the owner.
- Subscriptions are purchased on the web; the apps show plan status.
- The payment model, deposit rules and fees are approved by the client, counsel and Stripe before payments go live.
- English only and USD only.
- New features requested during the build go through a change request.

> Future-scope items, such as workflow automation and other enhancements, require additional time and budget.

08 Third-party service fees and accounts

Third-party fees are **separate from development costs**. Luna Enterprises will own each production account and provide the access and approvals we need. Current vendor pricing will be confirmed together at kickoff.

SERVICE	USED FOR	COST BASIS
Supabase	Database, sign-in, storage, server functions	Plan and usage pricing
Web hosting	Web app and admin portal	Plan pricing
Stripe	Subscriptions, member payments, payouts, ID checks	Per-transaction and per-check fees
Mapbox	Map view, live location and ETA	Usage pricing
AI model provider	AI help assistant	Usage pricing
Mux	Reels video upload and streaming	Usage pricing
Apple and Google developer accounts	Publishing the mobile apps	Apple's annual fee; Google's one-time fee
Build service, email, monitoring, domain	Mobile builds, notifications, notices, error tracking, web address	Free tiers or plan pricing

Billing users directly for third-party services will be set up only where the vendor supports that arrangement. Some services can only bill the platform owner, so not every service can be charged to an individual user.

09 Testing, deployment and handover

Testing

- Responsive layouts on desktop, tablet and mobile
- Core features and user journeys
- Integration between apps and the backend
- Sign-in, permissions and data security rules
- Payments, deposits, refunds and subscriptions in Stripe test mode
- QR handoff, Reels upload, dispatch and AI assistant flows
- iOS and Android device testing
- Fixing agreed defects

Deployment and handover

- Web app and admin portal deployed to the client's hosting
- Database and server functions deployed to production
- Stripe switched to live mode after approval
- Full source code in a client-owned repository
- Setup and deployment documentation
- A walkthrough session with the client team

App Store and Google Play deployment (store listings, submission and review) is not included. A third-party penetration test, formal security certification and load testing are also not included and can be quoted separately.

10 Next steps

1

Review the proposal

Share questions or changes

2

Confirm assumptions

Review Section 07 and note any changes

3

Sign the agreement

Payment schedule, IP and confidentiality terms

4

Kickoff

Share designs and account access

5

Scope sign-off

Final features and acceptance criteria fix the price

IDLE